STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 13
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

04/ 06/ 00
08-399404

08- SBD- 395- R4. 0/ 10. 7

BI D

I N SAN BERNARDI NO COUNTY AT

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

VARI QUS LOCATI ONS FROM 0.9 KM

PAVEMENT REHABI LI TI ON

SOUTH OF ROQUTE 15/ 395 SEAPRATI ON
TO 0.8 KM SQUTH OF ROUTE 18

Bl D245
PAGE 1
04/ 10/ 00
CONTRACT CODE ' C '
21 CONTRACT | TEMS

FEDERAL Al D ACNH P395-(182)E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
FUND TOTAL HA22 1, 904, 000 TOTAL NUMBER OF WORKI NG DAYS 75
ENG NEERS EST 1, 539, 000. 00 AMOUNT OVER 99, 685. 85 PERCENT OVER EST 6. 48
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1, 638, 685. 85 1 SULLY M LLER CONTRACTI NG 760 241-3384
COVPANY 00747612
17540 TURNER RD FAX 760 243-8056
VI CTORVI LLE CA 92392
1, 760, 760. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
1, 894, 267. 25 2 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVE FAX 909 355-4339
RI ALTO CA 92377
1, 925, 916. 00 3 MATI CH CORPORATI ON 909 825-9100
00149783
P O BOX 50000 FAX 909 825-1780
SAN BERNARDI NO CA 92412
2,028, 587. 50 5 E L YEAGER CONSTRUCTI ON 909 684-5360
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449

RI VERSI DE CA 92502- 0087



08- 399404 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 06/ 00 04/ 10/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE GUARD RAI L

Rl VERSI DE CA

APCO DI KE GOSHEN CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

Rl VERSI DE CA

STATEW DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA

SUDHAKAR CO STRI PI NG

RIALTO CA



08- 399404 Bl D245
08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 06/ 00 04/ 10/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE CO PLACE ASPHALT DI KE
LI NCOLN CA
STATEW DE SAFETY AND SIGNS | NC CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
SUDHAKAR COVPANY | NC STRI PI NG
RI ALTO CA
VALLEY FENCE CO GUARD RAI L
RI DGECREST CA
WEST COAST M LLING I NC COLD PLANE ASPHALT CONCRETE
LANCASTER CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE CO ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA

ABLE 2 BARRI CADE

N PALM SPRI NGS CA
OUR VALLEY FENCE

RI DGECREST CA
SUDHAKAR ENG NEERI NG
RI ALTO CA

WATER CONSULTANT

CONSTRUCTI ON AREA SI GNS ( PARTI AL)
METAL BEAM GUARD RAI L ( PARTI AL)
STRI PI NG ( PARTI AL)

EQUI PVMENT RENTAL ( PARTI AL)



08- 399404 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/ 06/ 00 04/ 10/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY GUARD RAI L

Rl VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

Rl VERS| DE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA

SUDHAKAR COVPANY | NC STRI PI NG AND MARKERS

RI ALTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE PLACE ASPHALT CONCRETE DI KE

LI NCOLN CA

ALCORN FENCE METAL BEAM GUARD RAI L

Rl VERSI| DE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA

SUDAHAKAR STRI PI NG

RI ALTO CA



08- 399404 Bl D245

08- SBD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 06/ 00 04/ 10/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 11, 430. 00* 11, 430. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
3 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 19 45. 00 855. 00
4 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 600. 00 5, 200. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 675 10. 40 7,020. 00
6 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 650 1.55 1, 007. 50
7 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 150 22.30 3, 345. 00
8 150722 REMOVE PAVEMENT MARKER EA 550 .80 440. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 966 1.75 5, 190. 50
10 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 90, 230 .85 76, 695. 50
(75 MV MAXI MUM)
11 190185 SHOULDER BACKI NG STA 78 190. 00 14, 820. 00
12 017479 CEMENT TREATMENT (150 MM THI CK) M2 735 16. 75 12, 311. 25
13 390189 ASPHALT CONCRETE (TYPE A, 19- MW TONN 32, 663 42. 40 1, 384, 911. 20
MAXI MUM GRADI NG)
14 394001 PLACE ASPHALT CONCRETE DI KE M 1, 639 3. 60 5, 900. 40
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 810 6. 50 5, 265. 00
AREA)
16 832050 I NSTALL METAL BEAM GUARD RAI LI NG M 675 56. 00 37, 800. 00
(WOOD POST)
17 839551 TERM NAL SECTI ON ( TYPE B) EA 7 72.00 504. 00
18 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2, 000. 00 14, 000. 00
19 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 54 37.00 1, 998. 00
20 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 26, 000 .50 13, 000. 00
21 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 705 8. 50 5,992. 50

TOTAL 1, 638, 685. 85



| TEM

O©oOoO~NOOULA, WN P

08- 399404

SUMMARY
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08- SBD- 395
04/ 06/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
15, 000. 00~ 15000
54, 207. 00* 54207
40. 00 760
3, 500. 00 7000
20. 00 13500
2.00 1300
22.00 3300
1.00 550
2.50 7415
1.00 90230
250. 00 19500
13.00 9555
44. 00 1437172.
4.00 6556.
8.00 6480.
75. 00 50625.
200. 00 1400.
2,000. 00 14000.
40. 00 2160.
.50 13000.
10. 00 7050.
1, 760, 760. 0

00|
00|
00|
00|
35
00|
00|
00|
00|
00|
00|
50|

OF REMAI
_______________________________ |
THI RD
BI D AMOUNT

_______________________________ |

11, 500. 00* 11500.

218, 900. 00* 218900.

29. 00 551.

6, 700. 00 13400.

21.00 14175.

1.55 1007.

22.00 3300.

.80 440.

1.65 4893.

1.10 99253,

162. 00 12636.

11. 00 8085.

43.00  1404509.

4.65 7621.

16. 00 12960.

69. 00 46575.

160. 00 1120.

1, 950. 00 13650.

37.00 1998.

.45 11700.

8. 50 5992.

1,894, 267. 25

N |

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

12, 000. 00* 12000.
80, 000. 00* 80000.
50. 00 950.
7,000. 00 14000.
12. 00 8100.
2.00 1300.
23.00 3450.
1.00 550.
2.00 5932.
2.00 180460.
170. 00 13260.
21.00 15435.
46. 00 1502498.
4.00 6556.
6.00 4860.
60. 00 40500.
80. 00 560.
2,000. 00 14000.
40. 00 2160.
.50 13000.
9.00 6345.
1, 925, 916. 00

Bl D245
PAGE 6
04/ 10/ 00
FI FTH
BI D AMOUNT
10, 900. 00* 10900.
61, 360. 00* 61360.
55. 00 1045.
4, 350. 00 8700.
10. 00 6750.
1.45 942.
21.00 3150.
.75 412.
2.00 5932.
1.15 103764.
175. 00 13650.
20. 00 14700.
52.00 1698476.
5.00 8195.
25.00 20250.
55. 00 37125.
75. 00 525.
2,000. 00 14000.
35.00 1890.
.43 11180.
8.00 5640.
2,028, 587. 50



